

BILL OF QUANTITIES

Project Name:
Project Location:
Contractor:
Date:

Matchanese (Ceiling Option 2)
SM Mall of Asia
GMD Productions Inc.
22-May-26



Quotation No. 0012

Item No.	Description	Qty	Unit	Unit Cost	Total Amount	Remarks
A	General Requirements					
A.1	Mobilization/Demobilization	1	lot	150,000.00	P 150,000.00	
A.2	Bonds and Insurance (CARI)	1	lot	30,000.00	P 30,000.00	
A.3	Supervision					
A.3.1	Project-In-Change (PIC)	1	lot	75,000.00	P 75,000.00	
A.3.2	Safety Officer	1	lot	45,000.00	P 45,000.00	
A.4	Permits and Clearances					
A.4.1	Processing Fee	1	lot	-	P -	
A.4.2	Building Permit Fee	1	lot	-	P -	
A.4.3	Occupancy Permit	1	lot	-	P -	
A.4.4	Others (All necessary permits)	1	lot	5,000.00	P 5,000.00	
A.5	Temporary Utilities	1	lot	15,000.00	P 15,000.00	
A.6	Board Up	1	lot	38,500.00	P 38,500.00	Board down cost only
A.7	Clean Up	1	lot	15,000.00	P 15,000.00	
A.8	As-Built Drawings					
A.8.1	Architectural	6	sets	4,000.00	P 24,000.00	
A.8.2	Electrical	6	sets	4,000.00	P 24,000.00	
A.8.3	Electronics	6	sets	4,000.00	P 24,000.00	
A.8.4	Mechanical	6	sets	4,000.00	P 24,000.00	
A.8.5	Plumbing	6	sets	4,000.00	P 24,000.00	
A.8.6	Fire Pro (Sprinkler System)	6	sets	4,000.00	P 24,000.00	
B	Architectural Works					
B.1	Floor Finish					
B.1.1	FF-01 - 60X60cm White Non-Skid Texture Cement Finish Floor Tiles	27.19	sqm	3,699.76	P 100,596.48	
B.2	Wall Finish					
B.2.1	Secondary Wall in Gypsum w/ Light Gauge Steel Framing	52.26	sqm	1,478.38	P 77,260.00	
B.2.2	CHB Wall w/ Firebricks Embed	55.23	sqm	5,355.49	P 295,783.97	
B.2.3	Mirror	11.52	sqm	3,914.50	P 45,095.00	
B.2.4	Paint - White Satin	35.68	sqm	877.28	P 31,301.50	
B.2.5	Paint - White Textured	19.68	sqm	997.43	P 19,629.50	
B.2.6	Stainless Steel Brushed Finish	10.04	sqm	5,340.24	P 53,616.00	
B.3	Ceiling					
B.3.1.2	CF-01 Option 2: Wood Assembly Sticker in Stainless Finish	17.19	sqm	21,546.79	P 370,389.40	Stainless Sticker/Laminate
B.3.2	CF-02 Gypsum Ceiling in Boysen Blue Green Flat Finish	4.45	sqm	4,033.24	P 17,947.90	
B.3.3	CF-03 Stainless Steel Finish Ceiling Panel	5.62	sqm	6,012.27	P 33,788.95	
B.4	Door					
B.4.1	Polycarbonate Roll-Up Door (Supervision Only)	1	lot	4,050.00	P 4,050.00	
B.5	Others					
B.5.1	Overhead Stainless Steel Shelf w/ Cove Lighting	1	lot	42,460.50	P 42,460.50	
B.5.2	Stainless Steel Shelves with Cove Light	1	lot	28,020.50	P 28,020.50	
C	Signage					
C.1	Signage A (Front)	1	lot	20,796.50	P 20,796.50	
C.2	Signage B (Lightbox)	1	lot	10,341.50	P 10,341.50	
C.3	Signage C (Cube)	1	lot	9,469.00	P 9,469.00	
D	Electrical Works					
D.1	Panel Board	1	lot	87,510.00	P 87,510.00	
D.2	Roughing-In	1	lot	98,081.50	P 98,081.50	
D.3	Electrical Wiring	1	lot	74,888.00	P 74,888.00	
D.4	Outlet and Switches	1	lot	38,484.00	P 38,484.00	
D.5	Lighting Fixtures	1	lot	42,710.00	P 42,710.00	
E	Electronic Works					
E.1	Smoke Detector	1	lot	10,367.00	P 10,367.00	
E.2	CCTV	1	lot	26,393.50	P 26,393.50	Roughing in and provision only.
E.3	DATA/TEL	1	lot	14,136.50	P 14,136.50	Roughing in and provision only.
F	FDAS					
F.1	Sprinkler System	1	lot	17,645.00	P 17,645.00	*verify if to be done by 3rd party
F.2	Fire Suppression System	1	lot	57,325.00	P 57,325.00	*verify if to be done by 3rd party
G	Mechanical Works					
G.1	HVAC (FCU, Ducting, CHW Pipe, Cat Walk)	1	lot	402,776.87	P 402,776.87	
H	Plumbing Works					
H.1	Cold Water Line (Including water filter)	1	lot	37,154.50	P 37,154.50	
H.2	Sewage Line (Including grease trap)	1	lot	52,117.50	P 52,117.50	
I	Built-Ins					
I.1	Stainless Steel Table	2	pcs	10,000.00	P 20,000.00	
I.2	Stainless Steel Chair w/ Cushion	4	pcs	8,000.00	P 32,000.00	
I.3	Stainless Steel Low Partition	3	sets	7,000.00	P 21,000.00	
I.4	Stainless Steel Bench w/ Coffee Table	1	set	30,000.00	P 30,000.00	
I.5	Stainless Steel Bench w/ 2 Coffee Table	1	set	50,000.00	P 50,000.00	
I.6	Stainless Steel Table w/ Shelves	1	set	10,000.00	P 10,000.00	
I.7	Stainless Steel Sink	1	set	15,000.00	P 15,000.00	
I.8	Storage Cabinet	1	set	15,000.00	P 15,000.00	
I.9	Front Counter	1	set	50,000.00	P 50,000.00	
I.10	Back Counter	1	set	30,000.00	P 30,000.00	
				GRAND TOTAL	P 2,910,636.07	

Vat 12%

P

-

DISCOUNTED GRAND TOTAL w/o VAT

P

2,550,000.00

General Notes

- Inclusive of Labor Fees (Inclusive of Night Differential)
- Inclusive of Contingency Fee

- Inclusive of Indirect Cost Fee
- Inclusive of Value Added Taxes
- Price Validity: 30 Days after Receiving
- If the quotation is approved, Quotation Number must be indicated at Purchase Orders (PO)
- Any alteration of the design and additional items not included in the contract will be billed accordingly.
- GMD deserves the right to hold, pullout, suspend delivery if payments and other conditions are not met.

GMD Productions has a NO DP & NO Signed Contract = NO Production Policy.

Cost is based on specified requirements, however additional requirements other than stated above shall be billed separately.


Bank Details

Account Name: GMD PRODUCTIONS INC
BDO CHECKING - 012758000370
BPI CHECKING - 6011 04 82 03
METROBANK - 382-7-38202059-2

Payment Terms

50% DP to start project
Billing of 40% up until installation
Retention of 10% upon certificate of completion

Prepared by:


Rodney Erpe
Quantity Surveyor

Approved and Submitted by:


Paulo Miguel Garcia
President

Accepted by:

Client Name/ Representative and Signature